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EXTENSION OF VALIDITY PERIOD FOR BIDS NOT YET FINALIZED 

 

1. The below-mentioned bids that are not yet finalized. 

 
Bid No. Project Description Tender 

Bulletin  
Date 
Advertised 

Closing 
Date 

Validity 
Expiration 
Date 

Validity 
Extension 
Date 
 

CoGHSTA 
B19 / 2024-
25 FY 

The establishment for 

engineering consultants to 

conduct geotechnical 

investigation, design and 

install engineering services 

(Turnkey Contract) in 

Limpopo Province for three 

(3) years.   

38 of 2024-
25 FY 

13/12/2024 07/02/2025 05/10/2025 05/11/2025 

CoGHSTA 
B21 / 2024-
25 FY 

Establishment for a panel of 

service providers 

(contractors for construction 

of low-cost houses (BNG) 

over a period of three (3) 

years.  

38 of 2024-
25 FY 
 
 
 
 
 
 
 
 
 
 

13/12/2024 05/02/2025 03/10/2025 03/11/2025 

CoGHSTA 
B18 / 2024-
25 FY 

The establishment of 

Database for service 

providers (Professional 

Town and Regional 

Planners and Land 

Surveyors) for Township 

establishment / demarcation 

of sites for informal 

settlements upgrading over 

a period of three years. 

38 of 2024-
25 FY 

13/12/2024 04/02/2025 02/10/2025 02/11/2025 
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2. All interested bidders who tendered for the above-mentioned bids are informed that the 

processes are not yet finalized. 

 
3. Bidders are hereby requested to confirm in writing as to whether they are still 

interested or not by sending the confirmation by email to 

Mokalapa.johannes@limpopo.gov.za on or before the below-mentioned dates. 

 

 CoGHSTA B18 / 2025-26 FY 02 October 2025 

  CoGHSTA B19 / 2025-26 FY 05 October 2025 

CoGHSTA B21 / 2025-26 FY 03 October 2025 

 
4. The bid`s validity has been extended for the Department to complete the evaluation 

and adjudication processes. 

 


